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- Devargas Road Widening:
- from 98t Street to | |4t Street
. .CPN:452992. . . . .

" Presented by: Gary Sandoval
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Scope: Design a consistent four lane section of Devargas Road
from 98t Street to | |4% Street.
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RIGHT OF WAY ACQUISITION

1 Sight of Future: Westgate
o Community Center cited for
‘* completion 5/2021.
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Potential Bridge Widening: AMAFCA Snow Vista
Channel
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Site of Future: Westgate Community
- Center cited for completion 5/2021/
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EXISTING CONDITIONS

Incomplete Pedestrian
Facilities

Sidewalk

Curb Ramps

Incomplete Curb & Gutter
Incomplete Bicycle Facilities
Poor Trail Conditions -

Incomplete Storm Drainage =,
Infrastructure " L

Poor Lighting R

Poor Roadway Conditions® = | 12 %@ A k.
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Inconsistent sidewalk along the south side of
Devargas Road.
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Non-Compliant Curb Acces




Poor Patchwork for Utlllty.Crossmgs along Muti- .

Use Trail

Lack of Sidewalk, Curb, Gutter, Storm
Drainage Infrastructure and Bicycle Facilities
on the south side of Devargas Road.







Devargas Rd from Osprey Rd. to Cerillos Rd.:
Design of Sidewalk, Curb, Gutter and Storm
Drainage Infrastructure




PROJECT SCOPE

Design and Construction Phase Services
DAR

Geotechnical Analysis

Pedestrian Accessibility

Storm Drainage Analysis

Right Of Way Acquisition

Street Lighting Improvements

Utility Relocations

Landscaping

Signal Improvement

Public Involvement

Project Coordination

Typical Milestone Submittals (30%, 60%, 90%, 100%-Final)

Bid Phase Services




SCHEDULE

Design Completion
Fall 2021

Construction Completion
Spring 2022

Locally Funded

Anticipated Construction Cost

$4 million




QUESTIONS

Proposals due Monday, May 6, 2020 before 3:00 pm

Selection Advisory Committee Office

Capital Implementation Program (CIP) Division Office

One Civic Plaza

7th Floor, Room 7057

Albuquerque/Bernalillo County Government Center
Albuquerque, NM 87102

No proposals will be accepted after the time specified.

Proposals MUST also be submitted electronically.

Questions or comments can be sent to Myrna Marquez at
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